

Chabot-Las Positas Community College District
BID RESULT

| BID TABULATION | | BID No.: 08-14, M & O Site Work Finishes & Shop Buildings Installation, Las Positas College | | | | | |
|--|---------------------------|---|---------------------|---------------|------------|-----|--|
| No. Addendums: 2 | | Bid Opening: 06/19/2008 @ 2:00P.M. | | | | | |
| BIDDERS | Acknowledgment of Addenda | Bid Bond | Subcontractors List | Non-Collusion | Site Visit | SOQ | BID PROPOSAL AMOUNT (Base Bid + Add Alt.1 & 2) |
| Robert A. Bothman | ✓-2 | ✓ | ✓ | ✓ | ✓ | ✓ | \$4,944,614.00 |
| PENCON | ✓-2 | ✓ | ✓ | ✓ | ✓ | ✓ | \$5,425,588.00 |
| TABER | ✓-2 | ✓ | ✓ | ✓ | ✓ | ✓ | \$5,506,000.00 |
| SCHEMBRI | ✓-2 | ✓ | ✓ | ✓ | ✓ | ✓ | \$5,637,162.00 |
| Ralph ^{Larsen} Larsen & Sons | ✓-2 | ✓ | ✓ | ✓ | ✓ | ✓ | \$4,966,000.00 |
| RODAN BUILDERS | ✓-2 | ✓ | ✓ | ✓ | ✓ | ✓ | \$5,289,500.00 |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

Bid Open: Victoria Lamica/Contract Manager Victoria Lamica
 Bid Record: David Bui/Buyer David Bui

Date: 6-19-08
 Date: 6/19/08