

**Chabot-Las Positas Community College District**  
**BID RESULT**

BID TABULATION		BID No.: 08- 04, Language Arts/Learning Skills Modernization Buildings 800 & 900, 1000 - Chabot College									
No. Addendums: 2		Bid Opening: 11/30/2007 @ 2:00PM									
Bidders	Acknowledgment of Addenda	Bid Bond	Subcon. List	Non-Collusion	Site Visit	SOQ	LINE No. 3 Base Bid Amount \$	Bid Item No. 1 (Building 800)	Bid Item No. 2 (Building 900)	Bid Item No. 3 (Building 1000)	Add Alternate #1
JOHN PLANE CONSTRUCTION	X	X	X	X	N.A.	X	5,716,000	2,758,000	2,206,400	551,600	652,000
ZOLMAN CONSTRUCTION	X	X	X	X		X	6,400,000	3,800,000	2,210,000	21,403	400,000
RODAN BUILDERS	X	X	X	X		X	5,304,504	2,552,504	1,531,000	1,021,000	796,000
CAL PACIFIC CONSTRUCTION	X	X	X	X		X	5,797,000	3,630,000	1,838,000	129,000	637,000
RALPH LARSEN & SONS	X	X	X	X		X	5,542,000	3,402,000	1,900,000	40,000	595,000
BEALS MARTIN INC.	X	X	X	X		X	5,579,660	3,196,445	2,133,242	49,973	627,717
W.A. THOMAS CO. INC.	X	X	X	X		X	5,504,700	3,521,994	1,734,700	48,000	459,000
JW & SONS	X	X	X	X		X	5,198,696	2,811,200	2,163,996	23,500	720,700

Bid Open: Victoria Lamica/Contract Manager

*Victoria Lamica*

Date:

11-30-07

Bid Record: Doug Horner/Project Planner/Manager

*Doug Horner*

Date:

NOV 30, 2007