

Chabot-Las Positas CCD Lease Leaseback Mandatory Pre-Qualification Meeting RFP No. B21/22-03 October 7, 2021 at 10:00 AM



#### **AGENDA**

Welcome & Introduction

RFP Schedule

**Proposal Overview** 

**Pre-Qualification Application** 

Project Presentation Overview-Mark McTeer

Questions



#### Welcome and Introductions

#### **District Staff**

- Owen Letcher, Vice Chancellor Facilities/Bond Program and Operations
- Michael Garr, Project Planner Manager, CC
- ➤ Marie Hampton, Purchasing & Warehouse Manager
- ➤ Michael McClung, Bond Buyer

#### Design Team

- > Phil Newsom, tBP Architecture, Inc
- ➤ Mark McTeer, tBP Architecture, Inc

#### Project Managers (Consultants)

➤ Eric Barger, CC Project/Construction Manager



### RFP & Pre-Qualification Schedule

- ➤ Prequalification applications due: October 18, 2021, by 2:00pm
- ➤ Prequalification notifications issued: October 19, 2021
- > RFP RFI questions due: October 26, 2021
- ➤ Addenda issued: October 29, 2021
- > RFP responses due: November 9, 2021, by 2pm
- ➤ RFP Shortlist Interviews: November 16-18, 2021
- ➤ Board Approval(s): December 14, 2021
- > NTP: NTP December 17, 2021



# Addendum #3 Request for Proposal and Prequalification Application No:B21/22-03 Lease Leaseback Project Delivery Service

A. Revisions to Prequalification Form:

Refer to Attachment 1-Districts Prequalification Application for changes in the requirements.

Question #2. Has your Firm contracted for a completed construction, or will complete prior to January 31, 2022 of a minimum of:

- <u>Three (3)</u> California community college, other university or college (higher education, or k12 projects,
- Each with a value of at least \$21,500,000.00, and
- All within the past **seven years?** (Please circle "yes" or No)



# **Proposal Overview**

RFP Lease Leaseback Delivery Services for project at Chabot Campus

- ▶ Project Drawings on website <a href="http://www.clpccd.org/business/RFP-2-12.php">http://www.clpccd.org/business/RFP-2-12.php</a>
- ➤ Presentation of Project



### **Proposal Overview Continued**

- ➤ Pre-Construction Services
- ➤ Districts Agreement
  - ➤ Site Lease Agreement
  - ➤ Facilities Agreement
  - **➢ Districts General Conditions**
- ➤ Project Labor Agreement
- ➤ Submittal Requirements
- ➤ Districts Selection Criteria and Scoring
- >Interviews



### **Pre-Qualification Process**

- ➤ Pre-Qualification Application
- ➤ Firm information, Bonding & Insurance Info
- ➤ Pass/Fail Question Section
- ➤ Scored Questions
- ➤ Contractor References
- ➤ Pre-Qualification Application Due
- ➤ October 18, 2021, at 2pm: District Office 3<sup>rd</sup> Floor Please Call Michael McClung, Bond Buyer 925.485.5205 or email <a href="mmcclung@clpccd.org">mmcclung@clpccd.org</a> to arrange delivery.
- ➤ Addendums if required October 29, 2021

Chabot – Las Positas CCD

# **Bio Science Facility Phase II**

Lease Leaseback Mandatory Pre-Qualification Meeting RFP No. B21/22-03

October 7, 2021 tBP/Architecture







#### BIO SCIENCE PHASE II - SITE PLAN





22047.00


tBP/Architecture


4/28/2021 4:27:47 PM



















4/28/2021 4:27:51 PM





