

Chabot-Las Positas CCD Lease Leaseback Mandatory Pre-Qualification Meeting RFP No. B19/20-14 February 7, 2020 at 10:00 AM



### AGENDA

Welcome & Introduction Pre-Qualification Application **Proposal Overview** Project Presentation Overview RFP Schedule Questions



### Welcome and Introductions

#### **District Staff**

- Owen Letcher, Vice Chancellor Facilities/Bond Program and Operations
- ➤ Ann Kroll, Project Planner Manager, LPC
- Michael Garr, Project Planner Manager, CC
- ➤ Marie Hampton, Purchasing & Warehouse Manager

#### **Design Teams**

- ➤ LPAS: B2100 New Academic Support and Office Building at Las Positas College
- ➤ Lionakis: Public Safety Complex/Automotive, Manufacturing & Transportation (PSC/AMT) at Las Positas College
- ➤ Group 4/HMC: B100 New Library and Learning Connections at Chabot College



## Welcome and Introductions Cont.

### Project Managers (Consultants)

- ➤ Diane Hardy, LPC Project/Construction Manager
- ➤ Michael Stroud, CC Project/Construction Manager



# **Pre-Qualification Process**

- ➤ Pre-Qualification Application
  - Firm information, Bonding & Insurance Information
  - ➤ Pass/Fail Question Section
  - ➤ Scored Questions
  - ➤ Contractor References
- ➤ Pre-Qualification Application Due
  - ➤ February 12, 2020 at 4pm: District Office 3<sup>rd</sup> Floor
  - ➤ Addendum No. 1 Issued, February 5, 2020



# **Proposal Overview**

### RFP Lease Leaseback Delivery Services

➤ Project Documents & Drawings
<a href="http://www.clpccd.org/business/RFP-2-12.php">http://www.clpccd.org/business/RFP-2-12.php</a>

➤ Presentations of Current Projects



# **Proposal Overview Continued**

- ➤ Pre-Construction Services
- **➤** District Agreement
  - ➤ Site Lease Agreement
  - Facilities Agreement
  - ➤ District General Conditions
- ➤ Draft Project Labor Agreement
- ➤ Submittal Requirements
- ➤ Districts Selection Criteria and Scoring
- >Interviews



# RFP & Pre-Qualification Schedule

- ➤ Prequalification applications due: February 12, 2020 by 4:00pm
- >RFP RFI questions due: March 4, 2020 by 4pm
- ➤ Addenda issued: March 10, 2020 by 4pm
- >RFP responses due: March 20, 2020 by 2pm
- > RFP Shortlist Interviews: March 27, 2020
- ➤ Board Approval(s): April 21, 2020
- > NTP: April 27, 2020



# Questions