



# CHABOT- LAS POSITAS COMMUNITY COLLEGE DISTRICT

Facilities Planning & Management Department

---

---

July 18, 2011

## **Addendum No. 2**

### **Bid No. 12-01, Performing Arts Center (PAC) Renovation Project, Chabot College**

### **(a.k.a. Building 1200 Music Skills Center and SOTA Plaza)**

All Prospective Bidders:

This addendum is issued to clarify, add, delete, correct and/or change the contract documents to the extent indicated and is hereby made a part of the above noted contract documents on which the contract will be based. Any modifications/changes made by this addendum affect only the portions or paragraphs specifically identified herein; all remaining portions of the proposal to remain in force. It is the responsibility of all bidders to conform to this addendum. Acknowledge receipt of this addendum in the space provided on the bid form. Failure to do so may subject Bidder to Disqualification.

- Item 1. The original Bid Documents are modified by the revision as follows:
- A. Notice to Contractors Calling for Bids: Latest Time/Date for Submission of Bid Proposals - Bids are due **WEDNESDAY, JULY 27, 2011 at 2 PM.**
  - B. Notice to Bidders-Advertisement shall be changed to:  
“Notice is hereby given that Chabot-Las Positas Community College District, State of California, hereby calls for sealed bids – Performing Arts Center (PAC) Renovation Project at Chabot College, a.k.a. Building 1200 Music Skills Center and SOTA Plaza, Bid No. 12-01 to be delivered to the Contract Manager, Facilities Planning & Management Department, 5020 Franklin Drive, Pleasanton, California 94588 until **Wednesday, July 27, 2011 at 2:00 p.m.** at which time and place said bids will be opened. Faxed or emailed bids will not be accepted.”
- Item 2. Notice of Postponement of all Bids – Attached Bulletin



**CHABOT- LAS POSITAS  
COMMUNITY COLLEGE DISTRICT**

**Facilities Planning & Management Department**

---

July 18, 2011

**NOTICE OF POSTPONEMENT OF ALL BIDS**

**Bid No. 12-01, Performing Arts Center (PAC) Renovation  
Project, Chabot College  
(a.k.a. Building 1200 Music Skills Center and SOTA Plaza)**

Dear Prospective Bidder(s):

Notice is hereby given that Chabot – Las Positas Community College District has postponed all sealed bids in accordance with bidding procedures for Performing Arts Center (PAC) Renovation Project at Chabot College (a.k.a. Building 1200 Music Skills Center and SOTA Plaza), Bid No. 12-01.

Any addenda that is issued within 72 hours of bid opening must, by law, include a postponement of the bid opening to ensure a minimum 72-hour period without changes. Addenda that is issued one to two weeks before bid opening should include a postponement of bid opening to allow the bidders enough time to incorporate addenda changes into their bids.

Please be informed that Chabot-Las Positas Community College District will change the bid opening date to **WEDNESDAY, JULY 27, 2011 AT 2:00 P.M.** Addendum No. 2 shall be issued to modify bid documents. The failure of any Bidder to acknowledge such addenda in its Bid Proposal will render the Bid Proposal non-responsive and rejected.

A handwritten signature in cursive script that reads "Victoria Lamica".

Victoria L. Lamica  
Contract Manager  
Facilities Planning & Management