Chabot-Las Positas Community College District
BID RESULT

BID TABULATION	BID NO.: 11-09, Phase II Security Implementation Project – Las Positas College							
No. Addendums: 1	Bid Opening: 09/02/10 @ 2:00P.M.							
NAME OF BIDDER	Acknowledgment of Addenda	Bid Bond	Sub-contractors List	SOQ	Non-Collusion	Site Visit	AMAG Certification	TOTAL BID AMOUNT
Electronic Innovations	✓	✓	✓	✓	✓	✓	Prior Approved	$468,400.00 ①
Del Monte Electric Co.	✓	✓	✓	✓	✓	✓	Prior Approved	$599,615.00 ②

Bid Open: Priscilla Burruss/Capital Projects Buyer Burruss Date: 9/2/10

Bid Record: Laura Chan/College Clerk II Laura Chan Date: 9/2/10