

**Chabot-Las Positas Community College District**  
**BID RESULT**

BID TABULATION		BID No.: 09-10, Building 2500 Bleacher Replacement, Chabot College						
No. Addendums: 1		Bid Opening: 11/19/08 @ 2:00P.M.						
BIDDERS	Acknowledg- ment of Addenda	Bid Bond	Sub- contractors List	SOQ	Site Visit	Non- Collusion	Ltr of Assent	BID PROPOSAL TOTAL (LINE # 3)
John Plane Construction	✓	✓	✓	✓	✓ NOTE	✓		\$ 409,000.
JUV Construction	✓	✓	✓	✓	✓	✓	✓	\$ 297,700.
Rodan Builders	✓	✓	✓	✓	✓	✓	✓	\$ 358,000.
Cal-Bay Construction	✓	✓	✓	✓	✓	✓	✓	\$ 303,810.
Roebbelen	✓	✓	✓	✓	✓ NOTE	✓	✓	\$ 331,000.
Diede Construction	✓	✓	✓	✓	✓ NOTE	✓	✓	\$ 334,000.
Southwest Interiors	✓	✓	✓	✓	✓	✓	✓	\$ 296,500.

Bid Open: Victoria Lamica/Contract Manager Victoria Lamica

Date: 11-19-08

Bid Record: Priscilla Burruss/Buyer Burruss

Date: 11-19-08