September 20, 2010

Chabot College Modernization

of Buildings 300 and 500

Chabot-Las Positas Community College District
HMC # 3342002, DSA #01-109151

HMC ARCHITECTS
1570 The Alameda, Suite 330
San Jose, California 95126

ADDENDUM NO. 7

The following changes, additions, deletions or corrections shall become a part of the Contract
Documents for the project named above and all other conditions shall remain the same. The
bidders shall be responsible for transmitting this information to all affected subcontractors and
suppliers prior to the closing of bids.

GENERAL CLARIFICATIONS

1.

All Scope of Work related to "Building 300" that was removed by Addendum #1, dated
November 21, 2008 is hereby added back to the project.

Some asbestos and lead, as well as other hazardous materials, will remain in/on the 300
building while the General Contractor is conducting his renovation project. These
materials must not be disturbed unless properly trained workers conduct the disturbance.

General contractor must consult abatement/remediation contractor's scope of work in
order to determine all activities required to be conducted by the abatement/remediation
contractor.

All personnel associated with the general contractor and any of his sub-contractors
assigned to this project must attend an eight hour asbestos-lead-mold training course
provided by Hazard Management Services, Inc. prior to starting work at the project site. If
contractor personnel are Asbestos Hazard Emergency Response Act trained and their
accreditation is current, they are not required to aftend this training.

The training will be provided at least once, possibly twice prior to the start of this project
and then again as the general contractor and/or his sub-contractor require the training in
order to work on the project. CLPCCD will cover the cost of the training (but not the cost
of the attendee’s salary) for the initial training and as many as one training session a
month during the duration of the project. Additional training sessions, if necessary, will
cost $800 and must be set up at least three working days in advance.
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