



**CHABOT- LAS POSITAS  
COMMUNITY COLLEGE DISTRICT**

**Facilities Planning & Management Department**

---

---

November 18, 2010

**NOTICE OF POSTPONEMENT OF ALL BIDS**

**Bid No. 11-06, Student Services & Administration Building,  
Las Positas College**

Dear Prospective Bidder(s):

Notice is hereby given that Chabot – Las Positas Community College District has postponed all sealed bids in accordance with bidding procedures for Student Services & Administration Building at Las Positas College, Bid No. 11-06.

Any addenda that are issued one to two weeks before bid opening should include a postponement of bid opening to allow the bidders enough time to incorporate addenda changes into their bids.

Therefore, this project's bid opening date will be re-scheduled for Thursday, December 16, 2010 at 2:00 p.m. at Chabot-Las Positas Community College District's office at 5020 Franklin Drive, Pleasanton, CA 94588 as described in the addenda.

A handwritten signature in cursive script that reads "Victoria L. Lamica".

Victoria L. Lamica  
Contract Manager  
Facilities Planning & Management