



**CHABOT- LAS POSITAS
COMMUNITY COLLEGE DISTRICT**

Facilities Planning & Management Department

July 18, 2011

NOTICE OF POSTPONEMENT OF ALL BIDS

**Bid No. 12-01, Performing Arts Center (PAC) Renovation
Project, Chabot College
(a.k.a. Building 1200 Music Skills Center and SOTA Plaza)**

Dear Prospective Bidder(s):

Notice is hereby given that Chabot – Las Positas Community College District has postponed all sealed bids in accordance with bidding procedures for Performing Arts Center (PAC) Renovation Project at Chabot College (a.k.a. Building 1200 Music Skills Center and SOTA Plaza), Bid No. 12-01.

Any addenda that is issued within 72 hours of bid opening must, by law, include a postponement of the bid opening to ensure a minimum 72-hour period without changes. Addenda that is issued one to two weeks before bid opening should include a postponement of bid opening to allow the bidders enough time to incorporate addenda changes into their bids.

Please be informed that Chabot-Las Positas Community College District will change the bid opening date to **WEDNESDAY, JULY 27, 2011 AT 2:00 P.M.** Addendum No. 2 shall be issued to modify bid documents. The failure of any Bidder to acknowledge such addenda in its Bid Proposal will render the Bid Proposal non-responsive and rejected.

A handwritten signature in cursive script that reads "Victoria Lamica".

Victoria L. Lamica
Contract Manager
Facilities Planning & Management