

**SUBCONTRACTORS LIST**

Bidder: PENCON, Inc.  
 Address: 3201 Doolan Rd., Ste 200 Livermore, CA 94551  
 Telephone: 925-667-2085  
 Fax: 925-667-2095  
 Bidder's Authorized Representative(s): Dennis M. Cohan

**PROJECT: BID No.: 09-12, Modernization of Building 2200, First Floor Remodel - CHABOT COLLEGE**

NAME OF SUBCONTRACTOR	BUSINESS LOCATION/ ADDRESS OF SUBCONTRACTOR	TRADE OR PORTION OF THE WORK
ALARCON	OAKLAND	ABATEMENT SOFT DEMO CONC- DEMO
ALARCON	OAKLAND	
ALARCON	OAKLAND	
RH CONCRETE CONCRETE PREPARATIONS SYSTEMS	SAN JOSE	CONCRETE
	CORONA	VAPOR EMISSIONS
CONTRACT CASEWORK	SACRAMENTO	CASEWORK
EAST COUNTY GLASS	PITTSBURG	GLAZING
PERFORMANCE DRYWALL	GILROY	GYPSON BOARD
PCI	HAYWARD	ACOUSTICAL CEILING

PHOTOCOPY THIS PAGE AS NECESSARY TO LIST ADDITIONAL SUBCONTRACTORS

**SUBCONTRACTORS LIST**

Bidder: PENCON, Inc.  
 Address: 3201 Doolan Rd., Ste 200, Livermore, CA 94551  
 Telephone: 925-667-2085  
 Fax: 925-667-2095  
 Bidder's Authorized Representative(s): Dennis M. Cohan

**PROJECT: BID No.: 09-12, Modernization of Building 2200, First Floor Remodel - CHABOT COLLEGE**

NAME OF SUBCONTRACTOR	BUSINESS LOCATION/ ADDRESS OF SUBCONTRACTOR	TRADE OR PORTION OF THE WORK
<del>ARRE MURPHY</del>	<del>SAN JOSE</del>	<del>CONCRETE</del>
D+D PAINTING	PLEASANTON	PAINTING
PRESTON HOLMES	MULPITAS	FLOORING <del>LOCKERS</del>
M S GILBERT	TRACY <del>LIVERMORE</del>	FIRELINE
CINTAS	SAN JOSE	OVERHEAD FIRE SPRINKLERS
RM MEDICAL	CONCORD	MEDICAL GAS
DINELLI	FOSTER CITY	PLUMBING
FLANDERS	PLEASANTON	HVAC
TITAN	SAN FRANCISCO	ELECTRICAL

PHOTOCOPY THIS PAGE AS NECESSARY TO LIST ADDITIONAL SUBCONTRACTORS

**SUBCONTRACTORS LIST**

Bidder: PENCON, Inc.  
 Address: 3201 Doolan Rd., Ste 200 Livermore, CA 94551  
 Telephone: 925-667-2085  
 Fax: 925-667-2095  
 Bidder's Authorized Representative(s): Dennis M. Cohan

**PROJECT: BID No.: 09-12, Modernization of Building 2200, First Floor Remodel - CHABOT COLLEGE**

NAME OF SUBCONTRACTOR	BUSINESS LOCATION/ ADDRESS OF SUBCONTRACTOR	TRADE OR PORTION OF THE WORK
ARGO	SAN FRANCISCO	ROUGH CARPENTRY + FINISH CARPENTRY

PHOTOCOPY THIS PAGE AS NECESSARY TO LIST ADDITIONAL SUBCONTRACTORS