

Chabot-Las Positas Community College District

PROPOSAL RESULT

PROPOSAL TABULATION		PROPOSAL No.: 09-03, Classroom Renovation Building 500, Chabot College						
No. Addendums: 1, 2		Proposal Submittal: 01/06/09 @ 2:00P.M.						
PARTICIPANTS	Acknowledgment of Addenda	SOQ	Site Visit	Non-Collusion	Ltr of Assent	FEE PROPOSAL	GENERAL CONDITIONS	PROPOSAL TOTAL (LINE #3)
John Plane Construction, Inc.	YES	YES	YES	YES	YES	\$ 120,000.00	\$ 240,000.00	\$ 360,000.00
Roebbelen Contracting, Inc.	YES	YES	YES	YES	YES	\$ 186,000.00	\$ 331,000.00	\$ 517,000.00

Proposals Opened Reviewed by Committee Members: Jeffrey M. Kingston/Vice Chancellor, Victoria Lamica/Contract Manager, Douglas Horner/Project Planner/Manager, Robert Collins/Construction Manager, Swinerton