



CHABOT-LAS POSITAS COMMUNITY COLLEGE DISTRICT PURCHASING DEPARTMENT

July 18, 2022

Addendum No. 4

RFQ No.: B21/22-15 Pre-Qualification GC, MEP's Agriculture Science, Viticulture Facility Project

To: All Prospective Bidders

This Addendum Four (4) is issued to incorporate the following changes, additions or deletions to the RFQ No. B21/22-15. Any modifications/changes made by this addendum affect only the portions or paragraphs specifically identified herein; all remaining portions of the RFQ No. B21/22-15 to remain in force. It is the responsibility of all responders to conform to this addendum.

A. ADDITIONS, CHANGES AND/OR CLARIFICATIONS:

CHANGES:

1. **Changes the Bid timelines for the following:**
 - a. Notice of Qualification: "July 12, 2022" has been changed to "during the week of July 25 – 29, 2022"
 - b. Tentative Project Bid: "July, 22, 2022" has been changed to "to be updated and announced by Addendum at a later time."

All other terms and conditions remain unchanged.

Michael McClung - Buyer, Purchasing and Warehouse Services
Chabot-Las Positas Community College District