

LPAS

Fee

Our fee submitted is a Lump Sum Fee. It is LPAS's preference to contract as a Lump Sum instead of Not to Exceed time and material method.

Fee Schedule:

Total Lump Sums Fixed Fee	\$5,452,250
Additional Project Related Costs	\$200,000
Total Lump Sum Fixed Fee	\$5,652,250

Inclusive of all project related costs, pursuant to Article 5.5 of the Agreement

LPAS

Standard Hourly Rate Schedule (overhead included)

Personnel	Hourly Rate
Principal	\$215
Project Manager 4	\$195
Project Manager 3	\$165
Project Manager 2	\$155
Project Manager 1	\$145
Designer 3	\$170
Designer 2	\$160
Designer 1	\$150
Project Architect 3	\$170
Project Architect 2	\$160
Project Architect 1	\$150
Prj. Coordinator 3	\$145
Prj. Coordinator 2	\$135
Prj. Coordinator 1	\$125
Project LA Architect 3	\$130
Project LA Architect 2	\$120
Project LA Architect 1	\$110
Project Administrator 3	\$130
Project Administrator 2	\$120
Project Administrator 1	\$100
Job Captain 3	\$110
Job Captain 2	\$100
Job Captain 1	\$90
Administrator 3	\$130
Administrator 2	\$110
Administrator 1	\$100
Staff 3	\$90
Staff 2	\$80
Staff 1	\$70

NOTE: These rates are subject to change annually on January 1st.